



**RFQ# CDCM 2018-01 ADA Transition Plan: Quick Facts**

**1 – Where are the ADA Barriers?**

The RFQ scope includes barriers in 53 city-owned/FAS buildings, identified on the map below. The buildings include fire stations, police stations, and neighborhood service centers.



**2 – How many buildings were assessed?**

Of the city-owned and leased buildings assessed, FAS owns 53.

**3 – Is that work completed or is this an ongoing effort?**

None of the work in the RFQ scope is complete.

**4 – What is the schedule for the pre-design/planning/estimating work of this contract?**

End of April 2018: Project Kick-Off

May 2018: Preliminary Cost Estimate Due

End of August 2018: Final Deliverable Due

**5 – When do you anticipate beginning the actual project work on the identified building corrections?**

2019

**6 – Who are the staff the consultant will engage with on this effort?**

Krista Whitters, Project Manager (Primary Contact) & Mark Miller, Program Manager